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PROJECT NAME: Conway Work Center  - Facia Repair 

PROJECT NUMBER: DEW-108 

PROJECT LOCATION: 200-A Victory Lane, Conway, SC 29526 

BID SECURITY REQUIRED? Yes No 
PERFORMANCE BOND REQUIRED? Yes  No  
PAYMENT BOND REQUIRED? Yes No CONSTRUCTION COST RANGE: $ $10,000.00- 
$50,000.00 

DESCRIPTION OF PROJECT: Replace damaged fascia, soffit per procurement documents dated November 19, 2018. 

BIDDING DOCUMENTS/PLANS MAY BE OBTAINED FROM: Please email drawing request to gholmstrom@dew.sc.gov for an 
electronic or paper copy (US mail), or contact George Holmstrom at o:(803) 737-0964, m:(803) 730-0101. 

PLAN DEPOSIT AMOUNT: $ 0.00 IS DEPOSIT REFUNDABLE Yes  No  N/A  

Bidders must obtain Bidding Documents/Plans from the above listed source(s) to be listed as an official plan holder.  Only those Bidding Documents/Plans 
obtained from the above listed source(s) are official.  Bidders rely on copies of Bidding Documents/Plans obtained from any other source at their own 
risk. 

IN ADDITION TO THE ABOVE OFFICIAL SOURCE(S), BIDDING DOCUMENTS/PLANS ARE ALSO AVAILABLE AT: 
https://dew.sc.gov/about-dew/construction-projects
All questions & correspondence concerning this Invitation shall be addressed to the A/E. 
A/E NAME: N/A 

A/E CONTACT:N/A 
A/E ADDRESS: Street/PO Box:N/A 

City: N/A State: N/A ZIP: N/A- 
EMAIL: N/A 
TELEPHONE: N/A FAX: N/A 

AGENCY: SC Department of Employment and Work Force 
AGENCY PROJECT COORDINATOR: George Holmstrom 
ADDRESS: Street/PO Box:1550 Gadsden Street 

City: Columbia State: SC ZIP: 29202- 
EMAIL: gholmstrom@dew.sc.gov 
TELEPHONE: (803) 737-0963 FAX: (803) 737-2832 

No   
TIME: 11:00 AM 

PRE-QUOTE CONFERENCE: Yes  
PRE-QUOTE CONF. DATE: 11/27/2018  

TIME: 2:00 PM 

MANDATORY ATTENDANCE: Yes   No   
PLACE: Main Conference Room, 200-A Victory 
Lane, Conway, SC 29526 

PLACE: Robert E, David Building, Conf. Rm. 617A, 1550 
Gadsden Street,Columbia, SC 29201 

QUOTE CLOSING DATE: 11/29/2018

QUOTE DELIVERY ADDRESSES: 
HAND-DELIVERY: 
Attn: SCDEW ATTN: George Holmstrom              
1550 Gadsden Street

MAIL SERVICE: 
Attn: SCDEW ATTN: George Holmstrom
1550 Gadsden Street

Columbia, SC 29201 Columbia, SC 29201 

APPROVED BY: DATE: 11/19/2018 
(Agency Project Coordinator) 
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SECTION 061640 
 

GYPSUM SHEATHING 
 
1.1 SUMMARY 

A. This Section includes the following: 
1. Gypsum sheathing board. 
 

1.2 DEFINITIONS 
A. Gypsum Board Construction Terminology Standard:  Refer to ASTM C 11 for definitions of terms for 

gypsum sheathing board construction not defined in this Section or in other referenced standards. 
 

1.3 SUBMITTALS 
A. Product Data for specified product indicated. 
 

1.4 QUALITY ASSURNCE 
A. Fire-Test-Response Characteristics:  For assembles with fire-resistance ratings, provide materials 

and construction identical to those of assemblies tested for fire resistance per ASTM E 119 by a 
testing and inspecting agency acceptable to authorities having jurisdiction. 
1. Fire-Resistance Ratings:  Indicated by design designations from GA-600, "Fire Resistance 

Design Manual."  
 

1.5 DELIVERY, STORAGE, AND HANDLING 
A. Store materials protected against damage from weather, direct sunlight, surface contamination, 

corrosion, construction traffic, or other causes.  Stack sheathing flat on leveled supports off the 
ground, under cover, and fully protected from weather. 
 

PART 2 - PRODUCTS 
 

2.1 EXTERIOR WALL SHEATHING 

A. Glass-Mat Gypsum Wall Sheathing: ASTM C 1177/1177M, exterior gypsum sheathing with fiberglass 
facing and water resistant treated core. 
1. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering 

products that may be incorporated into the Work include, but are not limited to, the following: 
a. American Gypsum. 
b. National. 
c. GP. 
 

2. Type, Thickness, Size:   
a. [Type X, 5/8 inch (16 mm), 48 inches in width (1219 mm) for vertical application, 

square edges. 
b. Acceptable Product:  M-Glass Exterior Sheathing. 

 
2.2 ACCESSORY MATERIALS 

A. Fasteners:  Steel drill screws, in length recommended by sheathing manufacturer for thickness of 
sheathing board to be attached, with organic-polymer or other corrosion-protective coating having a 
salt-spray resistance of more than 800 hours according to ASTM B 117. 
1. For steel framing from 0.033 to 0.112 inch(0.84 to 2.84 mm) thick, attach sheathing with drill 

screws complying with ASTM C 954. 
 

2.3 SHEATHING JOINT-AND-PENETRATION TREATMENT MATERIALS 
A. Sealant for Glass-Mat Gypsum Sheathing: Silicone emulsion sealant complying with ASTM C 834, 

compatible with sheathing tape and sheathing and recommended by tape and sheathing 
manufacturers for use with glass-fiber sheathing tape and for covering exposed fasteners. 
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PART 3 - EXECUTION 

3.1 GYPSUM SHEATHING INSTALLATION 
A. Comply with GA-253 and manufacturer's written instructions.
B. Cut boards at penetrations, edges, and other obstructions of work; fit tightly against abutting

construction, unless otherwise indicated.
1. Install boards with a 3/8-inch(9-mm) setback where non-load-bearing construction abuts

structural elements.
2. Install boards with a 1/4-inch(6.4-mm) setback where they abut masonry or similar materials

that might retain moisture, to prevent wicking.
C. Coordinate sheathing installation with flashing and joint-sealant installation so these materials are

installed in sequence and manner that prevent exterior moisture from passing through completed
exterior wall assembly.

D. Apply fasteners so screw heads bear tightly against face of sheathing boards but do not cut into
facing.

E. Do not bridge building expansion joints with sheathing; cut and space edges to match spacing of
structural support elements.

F. Horizontal Installation:  Install sheathing with V-grooved edge down and tongue edge up.  Interlock
tongue with groove to bring long edges in contact with edges of adjacent boards without forcing.
Abut ends of boards over centers of stud flanges, and stagger end joints of adjacent boards not less
than one stud spacing.  Screw-attach boards at perimeter and within field of board to each steel stud.
1. Space fasteners approximately 8 inches(200 mm) o.c. and set back a minimum of 3/8 inch(9

mm) from edges and ends of boards.
a. Decrease spacing between fasteners where required to comply with design wind

loads, and as indicated in shop drawings submitted under Section 05400.
G. Vertical Installation:  Install board vertical edges centered over flanges of steel studs.  Abut ends and

edges of each board with those of adjacent boards.  Screw-attach boards at perimeter and within
field of board to each steel stud.
1. Space fasteners approximately 8 inches(200 mm) o.c. and set back a minimum of 3/8 inch(9

mm) from edges and ends of boards.
a. Decrease spacing between fasteners where required to comply with design wind

loads, and as indicated in shop drawings submitted under Section 05 40 00.
2. For sheathing under stucco cladding, boards may be initially tacked in place with screws if

overlying self-furring metal lath is screw-attached through sheathing to studs immediately
after sheathing is installed.

H. Seal sheathing joints according to sheathing manufacturer's written instructions.
1. Apply elastomeric sealant to joints and fasteners and trowel flat. Apply sufficient amount of

sealant to completely cover joints and fasteners after troweling. Seal other penetrations and
openings.

END OF SECTION 



DEW BID FORM 
SC Department of Employment and Workforce 
(Bidder may not qualify their quote or alter the quote requirements.) 

Project Number:   

Project Name: 

Bid Time: 

Bid Submitted By:  

Bidder agrees that this bid may not be revoked or withdrawn after the opening of bids unless mutually agreed upon by Bidder and DEW, and 
shall remain open for acceptance for a period of 60 Days following the Quote Date, or for such longer period of time that Bidder may agree to 
in writing upon request of the Owner. 

BID Amount: 

Addendum (List # of addendums and cost per addendum): 

Total Bid: 

Bidder Address: 

Representative Name: 

Rep’s Phone & E-Mail: 

License Number: 

I acknowledge receipt and acceptance of the following numbered Addendum(s): 

Rep’s Signature and Date: 

DEW-108 

Conway Work Center  - Facia Repair 

Thursday, November 29, 2018 , 2:00 PM, email: gholmstrom@dew.sc.gov, or deliver 
to  1550 Gadsden Street, Columbia, SC 29201  ATTN: George Holmstrom ASO

(Bidder Name) 

mailto:gholmstrom@dew.sc.gov
mailto:dkirkland@dew.sc.gov
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	1.1 SUMMARY
	A. This Section includes the following:
	1. Gypsum sheathing board.


	1.2 DEFINITIONS
	A. Gypsum Board Construction Terminology Standard:  Refer to ASTM C 11 for definitions of terms for gypsum sheathing board construction not defined in this Section or in other referenced standards.

	1.3 SUBMITTALS
	A. Product Data for specified product indicated.

	1.4 QUALITY ASSURNCE
	A. Fire-Test-Response Characteristics:  For assembles with fire-resistance ratings, provide materials and construction identical to those of assemblies tested for fire resistance per ASTM E 119 by a testing and inspecting agency acceptable to authorit...
	1. Fire-Resistance Ratings:  Indicated by design designations from GA-600, "Fire Resistance Design Manual."


	1.5 DELIVERY, STORAGE, AND HANDLING
	A. Store materials protected against damage from weather, direct sunlight, surface contamination, corrosion, construction traffic, or other causes.  Stack sheathing flat on leveled supports off the ground, under cover, and fully protected from weather.

	PART 2 -  PRODUCTS
	2.1 EXTERIOR WALL SHEATHING
	A. Glass-Mat Gypsum Wall Sheathing: ASTM C 1177/1177M, exterior gypsum sheathing with fiberglass facing and water resistant treated core.
	1. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering products that may be incorporated into the Work include, but are not limited to, the following:
	a. American Gypsum.

	2. Type, Thickness, Size:
	a. [Type X, 5/8 inch (16 mm), 48 inches in width (1219 mm) for vertical application, square edges.
	b. Acceptable Product:  M-Glass Exterior Sheathing.



	2.2 ACCESSORY MATERIALS
	A. Fasteners:  Steel drill screws, in length recommended by sheathing manufacturer for thickness of sheathing board to be attached, with organic-polymer or other corrosion-protective coating having a salt-spray resistance of more than 800 hours accord...
	1. For steel framing from 0.033 to 0.112 inch(0.84 to 2.84 mm) thick, attach sheathing with drill screws complying with ASTM C 954.


	2.3 SHEATHING JOINT-AND-PENETRATION TREATMENT MATERIALS
	A. Sealant for Glass-Mat Gypsum Sheathing: Silicone emulsion sealant complying with ASTM C 834, compatible with sheathing tape and sheathing and recommended by tape and sheathing manufacturers for use with glass-fiber sheathing tape and for covering e...


	PART 3 -  EXECUTION
	3.1 GYPSUM SHEATHING INSTALLATION
	A. Comply with GA-253 and manufacturer's written instructions.
	B. Cut boards at penetrations, edges, and other obstructions of work; fit tightly against abutting construction, unless otherwise indicated.
	1. Install boards with a 3/8-inch(9-mm) setback where non-load-bearing construction abuts structural elements.
	2. Install boards with a 1/4-inch(6.4-mm) setback where they abut masonry or similar materials that might retain moisture, to prevent wicking.

	C. Coordinate sheathing installation with flashing and joint-sealant installation so these materials are installed in sequence and manner that prevent exterior moisture from passing through completed exterior wall assembly.
	D. Apply fasteners so screw heads bear tightly against face of sheathing boards but do not cut into facing.
	E. Do not bridge building expansion joints with sheathing; cut and space edges to match spacing of structural support elements.
	F. Horizontal Installation:  Install sheathing with V-grooved edge down and tongue edge up.  Interlock tongue with groove to bring long edges in contact with edges of adjacent boards without forcing.  Abut ends of boards over centers of stud flanges, ...
	1. Space fasteners approximately 8 inches(200 mm) o.c. and set back a minimum of 3/8 inch(9 mm) from edges and ends of boards.
	a. Decrease spacing between fasteners where required to comply with design wind loads, and as indicated in shop drawings submitted under Section 05400.


	G. Vertical Installation:  Install board vertical edges centered over flanges of steel studs.  Abut ends and edges of each board with those of adjacent boards.  Screw-attach boards at perimeter and within field of board to each steel stud.
	1. Space fasteners approximately 8 inches(200 mm) o.c. and set back a minimum of 3/8 inch(9 mm) from edges and ends of boards.
	a. Decrease spacing between fasteners where required to comply with design wind loads, and as indicated in shop drawings submitted under Section 05 40 00.

	2. For sheathing under stucco cladding, boards may be initially tacked in place with screws if overlying self-furring metal lath is screw-attached through sheathing to studs immediately after sheathing is installed.

	H. Seal sheathing joints according to sheathing manufacturer's written instructions.
	1. Apply elastomeric sealant to joints and fasteners and trowel flat. Apply sufficient amount of sealant to completely cover joints and fasteners after troweling. Seal other penetrations and openings.
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	INVITATION  FOR  MINOR  CONSTRUCTION  QUOTES
	PROJECT NUMBER: DEW-103
	PROJECT LOCATION: 200-A Victory Lane, Conway, SC 29526
	BID SECURITY REQUIRED? Yes   No
	PERFORMANCE BOND REQUIRED? Yes   No
	PAYMENT BOND REQUIRED? Yes   No   CONSTRUCTION COST RANGE: $ $10,000.00- $50,000.00
	DESCRIPTION OF PROJECT: Retrofit (15) Metal Halide parking lot and sidewalk lights to LED.
	BIDDING DOCUMENTS/PLANS MAY BE OBTAINED FROM: Please email drawing request to gholmstrom@dew.sc.gov for an electronic or paper copy (US mail), or contact George Holmstrom at o:(803) 737-0964, m:(803) 730-0101.
	PLAN DEPOSIT AMOUNT: $ $0.00  IS DEPOSIT REFUNDABLE  Yes   No   N/A
	Bidders must obtain Bidding Documents/Plans from the above listed source(s) to be listed as an official plan holder.  Only those Bidding Documents/Plans obtained from the above listed source(s) are official.  Bidders rely on copies of Bidding Document...
	IN ADDITION TO THE ABOVE OFFICIAL SOURCE(S), BIDDING DOCUMENTS/PLANS ARE ALSO AVAILABLE AT:
	N/A
	All questions & correspondence concerning this Invitation shall be addressed to the A/E.
	A/E NAME: N/A
	A/E CONTACT:N/A
	A/E ADDRESS: Street/PO Box:N/A
	City: N/A  State: N/A  ZIP: N/A-     
	EMAIL: N/A
	agency: SC Department of Employment and Work Force
	agency project coordinator: George Holmstrom
	ADDRESS: Street/PO Box:1550 Gadsden Street
	City: Columbia  State: SC  ZIP: 29202-     
	EMAIL: gholmstrom@dew.sc.gov
	PRE-QUOTE CONFERENCE: Yes   No   MANDATORY ATTENDANCE: Yes   No
	PRE-QUOTE DATE: 1/9/2018  TIME: 1:00 PM  PLACE: Main Conference Room, 200-A Victory Lane,Conway, SC 29526
	QUOTE DELIVERY ADDRESSES:
	HAND-DELIVERY: MAIL SERVICE:
	Attn: SCDEW Conway One Stop ATTN: Mark Manafo  Attn: SCDEW Conway One Stop ATTN: Mark Manafo
	200-A Victory Lane  200-A Victory Lane
	Conway, SC 29526  Conway, SC 29526
	APPROVED BY:  DATE: 12/21/2017
	DO NOT INCLUDE THIS PAGE IN THE PROJECT MANUAL 2016 Edition
	SE-311
	INVITATION  FOR  MINOR  CONSTRUCTION  QUOTES
	PROJECT NUMBER: DEW-103
	1. BUDGET 2. PROJECT DATA New Renovated
	Total Approved Project Funding:  $$40,000.00  Gross Square Footage: N/A  0
	Construction Budget for this Contract: $$35,000.00  Estimated Bldg. Cost: N/A  0
	Final Estimate of Construction Cost: $$30,000.00  Estimated Site Cost: N/A  0
	If No, Explain: Plans are not required to be submitted top local authorities.
	Names and Contact Info for Local Authorities:  (Provide phone, fax and e-mail if available): N/A
	4. FLOOD HAZARD  (Provide ALL of the following information for ALL projects, even if not in a flood hazard zone)
	5. STATUS OF PERMITS AND APPROVALS REQUIRED PRIOR TO BID ADVERTISEMENT
	FLOODPLAIN (OSE approval required, not subject to certification): N/A
	DHEC (List Individual Permits and/or Approvals): N/A
	Status of Each Permit/Approval: N/A
	SCDOT: N/A
	Status of Each Permit/Approval:      
	ZONING (Include Name of Local Authority): N/A
	Status of Permit/Approval: N/A
	OTHER (List Separately): N/A
	Status of Each Permit/Approval: N/A
	6. GREEN CONSTRUCTION
	If Yes, what certification is being pursued? LEED Silver   2 Green Globes
	7. EROSION AND SEDIMENT CONTROL
	All Land Disturbing Activity associated with this project shall be performed pursuant to the Contract Documents.
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	1.1 SUMMARY
	A. This Section includes the following:
	1. Gypsum sheathing board.


	1.2 DEFINITIONS
	A. Gypsum Board Construction Terminology Standard:  Refer to ASTM C 11 for definitions of terms for gypsum sheathing board construction not defined in this Section or in other referenced standards.

	1.3 SUBMITTALS
	A. Product Data for specified product indicated.

	1.4 QUALITY ASSURNCE
	A. Fire-Test-Response Characteristics:  For assembles with fire-resistance ratings, provide materials and construction identical to those of assemblies tested for fire resistance per ASTM E 119 by a testing and inspecting agency acceptable to authorit...
	1. Fire-Resistance Ratings:  Indicated by design designations from GA-600, "Fire Resistance Design Manual."


	1.5 DELIVERY, STORAGE, AND HANDLING
	A. Store materials protected against damage from weather, direct sunlight, surface contamination, corrosion, construction traffic, or other causes.  Stack sheathing flat on leveled supports off the ground, under cover, and fully protected from weather.

	PART 2 -  PRODUCTS
	2.1 EXTERIOR WALL SHEATHING
	A. Glass-Mat Gypsum Wall Sheathing: ASTM C 1177/1177M, exterior gypsum sheathing with fiberglass facing and water resistant treated core.
	1. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering products that may be incorporated into the Work include, but are not limited to, the following:
	a. American Gypsum.
	b. National.
	c. GP.

	2. Type, Thickness, Size:
	a. [Type X, 5/8 inch (16 mm), 48 inches in width (1219 mm) for vertical application, square edges.
	b. Acceptable Product:  M-Glass Exterior Sheathing.



	2.2 ACCESSORY MATERIALS
	A. Fasteners:  Steel drill screws, in length recommended by sheathing manufacturer for thickness of sheathing board to be attached, with organic-polymer or other corrosion-protective coating having a salt-spray resistance of more than 800 hours accord...
	1. For steel framing from 0.033 to 0.112 inch(0.84 to 2.84 mm) thick, attach sheathing with drill screws complying with ASTM C 954.


	2.3 SHEATHING JOINT-AND-PENETRATION TREATMENT MATERIALS
	A. Sealant for Glass-Mat Gypsum Sheathing: Silicone emulsion sealant complying with ASTM C 834, compatible with sheathing tape and sheathing and recommended by tape and sheathing manufacturers for use with glass-fiber sheathing tape and for covering e...


	PART 3 -  EXECUTION
	3.1 GYPSUM SHEATHING INSTALLATION
	A. Comply with GA-253 and manufacturer's written instructions.
	B. Cut boards at penetrations, edges, and other obstructions of work; fit tightly against abutting construction, unless otherwise indicated.
	1. Install boards with a 3/8-inch(9-mm) setback where non-load-bearing construction abuts structural elements.
	2. Install boards with a 1/4-inch(6.4-mm) setback where they abut masonry or similar materials that might retain moisture, to prevent wicking.

	C. Coordinate sheathing installation with flashing and joint-sealant installation so these materials are installed in sequence and manner that prevent exterior moisture from passing through completed exterior wall assembly.
	D. Apply fasteners so screw heads bear tightly against face of sheathing boards but do not cut into facing.
	E. Do not bridge building expansion joints with sheathing; cut and space edges to match spacing of structural support elements.
	F. Horizontal Installation:  Install sheathing with V-grooved edge down and tongue edge up.  Interlock tongue with groove to bring long edges in contact with edges of adjacent boards without forcing.  Abut ends of boards over centers of stud flanges, ...
	1. Space fasteners approximately 8 inches(200 mm) o.c. and set back a minimum of 3/8 inch(9 mm) from edges and ends of boards.
	a. Decrease spacing between fasteners where required to comply with design wind loads, and as indicated in shop drawings submitted under Section 05400.


	G. Vertical Installation:  Install board vertical edges centered over flanges of steel studs.  Abut ends and edges of each board with those of adjacent boards.  Screw-attach boards at perimeter and within field of board to each steel stud.
	1. Space fasteners approximately 8 inches(200 mm) o.c. and set back a minimum of 3/8 inch(9 mm) from edges and ends of boards.
	a. Decrease spacing between fasteners where required to comply with design wind loads, and as indicated in shop drawings submitted under Section 05 40 00.

	2. For sheathing under stucco cladding, boards may be initially tacked in place with screws if overlying self-furring metal lath is screw-attached through sheathing to studs immediately after sheathing is installed.

	H. Seal sheathing joints according to sheathing manufacturer's written instructions.
	1. Apply elastomeric sealant to joints and fasteners and trowel flat. Apply sufficient amount of sealant to completely cover joints and fasteners after troweling. Seal other penetrations and openings.
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	City: Columbia  State: SC  ZIP: 29202-     
	EMAIL: gholmstrom@dew.sc.gov
	PRE-QUOTE CONFERENCE: Yes   No   MANDATORY ATTENDANCE: Yes   No
	PRE-QUOTE DATE: 1/9/2018  TIME: 1:00 PM  PLACE: Main Conference Room, 200-A Victory Lane,Conway, SC 29526
	QUOTE DELIVERY ADDRESSES:
	HAND-DELIVERY: MAIL SERVICE:
	Attn: SCDEW Conway One Stop ATTN: Mark Manafo  Attn: SCDEW Conway One Stop ATTN: Mark Manafo
	200-A Victory Lane  200-A Victory Lane
	Conway, SC 29526  Conway, SC 29526
	APPROVED BY:  DATE: 12/21/2017
	DO NOT INCLUDE THIS PAGE IN THE PROJECT MANUAL 2016 Edition
	SE-311
	INVITATION  FOR  MINOR  CONSTRUCTION  QUOTES
	PROJECT NUMBER: DEW-103
	1. BUDGET 2. PROJECT DATA New Renovated
	Total Approved Project Funding:  $$40,000.00  Gross Square Footage: N/A  0
	Construction Budget for this Contract: $$35,000.00  Estimated Bldg. Cost: N/A  0
	Final Estimate of Construction Cost: $$30,000.00  Estimated Site Cost: N/A  0
	If No, Explain: Plans are not required to be submitted top local authorities.
	Names and Contact Info for Local Authorities:  (Provide phone, fax and e-mail if available): N/A
	4. FLOOD HAZARD  (Provide ALL of the following information for ALL projects, even if not in a flood hazard zone)
	5. STATUS OF PERMITS AND APPROVALS REQUIRED PRIOR TO BID ADVERTISEMENT
	FLOODPLAIN (OSE approval required, not subject to certification): N/A
	DHEC (List Individual Permits and/or Approvals): N/A
	Status of Each Permit/Approval: N/A
	SCDOT: N/A
	Status of Each Permit/Approval:      
	ZONING (Include Name of Local Authority): N/A
	Status of Permit/Approval: N/A
	OTHER (List Separately): N/A
	Status of Each Permit/Approval: N/A
	6. GREEN CONSTRUCTION
	If Yes, what certification is being pursued? LEED Silver   2 Green Globes
	7. EROSION AND SEDIMENT CONTROL
	All Land Disturbing Activity associated with this project shall be performed pursuant to the Contract Documents.




